T. DAVID THOMAS EXCAVATING, INC.
P.O. BOX 196
DOWNINGTOWN, PA 19335
610-518-2765
610-717-1409 (fax)

Estimate

RECEIVED
JUN 17 2010
BY: Denise Miller

Name/Address
EAST FALLOWFIELD TOWNSHIP 2264 STRASBURG ROAD EAST FALLOWFIELD, PA 19320

Date	Estimate No.	Project
06/11/10	71044	

Item	Description	Quantity	Cost	Total
	ATTN: CHRIS DELLA PENNA RE: BARON CREST - AS BUILT PLAN REVIEW #2 RESPONDING TO YOUR LETTER DATED 9/10/09			
100	ITEM #1	1	1,000.00	1,000.00
100	ITEM #2	1	2,000.00	2,000.00
100	ITEM #3	1	4,000.00	4,000.00
100	ITEM #5 REMOVAL OF FENCE, NOT REPLACEMENT	1	2,000.00	2,000.00
100	ITEM #6	1	1,000.00	1,000.00
100	ITEM #8 AS PER PLAN	1	25,500.00	25,500.00
100	ITEM #9	1	1,000.00	1,000.00
100	ITEM #11B	1	550.00	550.00
100	ITEM #11C	1	1,000.00	1,000.00
100	ITEM #11D	1	2,000.00	2,000.00
100	ITEM #11E	1	500.00	500.00
100	ITEM #11F	1	1,500.00	1,500.00
100	ITEM #11G	1	500.00	500.00
100	AS BUILTS & STAKE OUT	1	3,000.00	3,000.00
100	CONSTRUCTION ENTRANCE INSTALLATION AND REMOVAL	1	4,000.00	4,000.00
100	RAKE & SEED DISTURBED AREAS - CURLES ON SLOPES	1	5,000.00	5,000.00
	EXCLUSIONS: PERMITS, ROCK OR WATER REMOAL			
Thank you for your business.			Total	$54,550.00

Estimate

T. DAVID THOMAS EXCAVATING, INC.
P.O. BOX 196
DOWNINGTOWN, PA 19335
610-518-2765
610-717-1409 (fax)

Name/Address
EAST FALLOWFIELD TOWNSHIP 2264 STRASBURG ROAD EAST FALLOWFIELD, PA 19320

Date	Estimate No.	Project
06/11/10	71039	

Item	Description	Quantity	Cost	Total
	ATTN: CHRIS DELLA PENNA RE: CUMBERLAND DRIVE			
100	INSTALL APPROXIMATELY 220' OF 15" ADS PIPE, FLARED END SECTION AND FABRIC UNDER RIP RAP, TIE IN LEVEL SPREADER, RAKE & SEED	1	6,700.00	6,700.00
	EXCLUSIONS: PERMITS & ROCK OR WATER REMOVAL			
Thank you for your business.			Total	$6,700.00

Estimate

T. DAVID THOMAS EXCAVATING, INC.
P.O. BOX 196
DOWNINGTOWN, PA 19335
610-518-2765
610-717-1409 (fax)

Name/Address
EAST FALLOWFIELD TOWNSHIP 2264 STRASBURG ROAD EAST FALLOWFIELD, PA 19320

Date	Estimate No.	Project
06/11/10	71044	

Item	Description	Quantity	Cost	Total
	ATTN: CHRIS DELLA PENNA RE: BARON CREST - AS BUILT PLAN REVIEW #2 RESPONDING TO YOUR LETTER DATED 9/10/09			
100	ITEM #5 - LOT #1 PIPE WORK ALTERNATIVE INSTEAD OF SWALE APPROXIMATELY 120' 15" ADS, 2' X 4' INLET RAKE & SEED	1	5,000.00	5,000.00
Thank you for your business.			Total	$5,000.00